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ORDER FOR SUPPLIES OR SERVICES  
  
1. CONTRACT PURCH ORDER/AGREEMENT NO. 2. DELIVERY ORDER/CALL NO. 3. DATE OF ORDER/CALL 

(YYYYMMMDD) 
4. REQUISITION/PURCH REQUEST NO. 5.  PRIORITY 

     

6. ISSUED BY CODE  7. ADMINISTERED BY (If other than 6) CODE  8. DELIVERY FOB 

     
    

  DESTINATION 
    

  OTHER 
  

         SCD:                           PAS:                                         ADP PT:         
 (See Schedule if 
 other) 

9. CONTRACTOR  CODE   FACILITY   10. DELIVER TO FOB POINT BY (Date)  11. X IF BUSINESS IS 

•   • 
 (YYYYMMMDD) 

  SMALL 

  
  SMALL 

NAME 12. DISCOUNT TERMS DISADVANTAGED 
AND 
ADDRESS 

 
  WOMAN-OWNED 

   

• • 
13. MAIL INVOICES TO THE ADDRESS IN BLOCK  

   

14. SHIP TO CODE  15. PAYMENT WILL BE MADE BY  CODE  MARK ALL 
     PACKAGES AND 
  PAPERS WITH 
  IDENTIFICATION 
  NUMBERS IN 
  BLOCKS 1 AND 2 

16. DELIVERY/   
 CALL  THIS DELIVERY ORDER IS ISSUED ON ANOTHER GOVERNMENT AGENCY OR IN ACCORDANCE WITH AND SUBJECT TO TERMS AND CONDITIONS OF ABOVE      NUMBERED CONTRACT.  

TYPE    
OF 

ORDER 
PURCHASE 

 
Reference your   Oral        Written     Quotation ________________________ ,  Dated ________________.                            
____________________________ furnish the following on terms specified herein. 

   ACCEPTANCE.  THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE ORDER AS IT MAY PREVIOUSLY HAVE   
   BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME. 

 

         
 NAME OF CONTRACTOR  SIGNATURE  TYPED NAME AND TITLE  DATE SIGNED 

(YYYYMMMDD) 
 

  If this box is marked, supplier must sign Acceptance and return the following number of copies:  

17.  ACCOUNTING AND APPROPRIATION DATA/LOCAL USE 

 

 

 

18. ITEM NO. 19. SCHEDULE OF SUPPLIES/SERVICE 20.  QUANTITY 
ORDERED/ 
ACCEPTED* 

21. 
UNIT 

22. UNIT PRICE 23. AMOUNT 

        
      

        
      

        
        

* If quantity accepted by the Government is 24. UNITED STATES OF AMERICA 25. TOTAL   
same as quantity ordered, indicate by X.    26.  
If different, enter actual quantity accepted below  DIFFERENCES  
quantity ordered and encircle. BY: CONTRACTING/ORDERING OFFICER   
27a. QUANTITY IN COLUMN 20 HAS BEEN 

 INSPECTED  RECEIVED  ACCEPTED, AND CONFORMS TO CONTRACT EXCEPT AS NOTED ____________________________________________________ 

b.  SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE c.  DATE d.  PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT 
 (YYYYMMMDD)  REPRESENTATIVE 
   
   
e.  MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 28. SHIP. NO. 29. D.O. VOUCHER NO. 30. INITIALS  
     

 
  PARTIAL 

32. PAID BY 33. AMOUNT VERIFIED CORRECT FOR 

f.  TELEPHONE NUMBER g.  E-MAIL ADDRESS 
  FINAL 

  

  31. PAYMENT  34. CHECK NUMBER 
     

36. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT. 
  COMPLETE 

  

a.  DATE b.  SIGNATURE AND TITLE OF CERTIFYING OFFICER 
  PARTIAL 

 35. BILL OF LADING NO. 

(YYYYMMMDD)  
  FINAL 

  

     

37. RECEIVED AT 38. RECEIVED BY (Print) 39. DATE RECEIVED 
(YYYYMMMDD) 

40. TOTAL CON-
TAINERS 

41. S/R ACCOUNT NUMBER 42. S/R VOUCHER NO. 

      

DD FORM 1155, DEC 2001 PREVIOUS EDITION IS OBSOLETE.  
 

DAAE07-96-D-T024 0153 2003DEC19 SEE SCHEDULE DOA4

W56HZV
TACOM  WARREN  BLDG 231

WARREN, MICHIGAN 48397-5000

HTTP://CONTRACTING.TACOM.ARMY.MIL

AMSTA-AQ-AHPC
SHIRLEY GHARAGOZLOO (586)574-7163

EMAIL: GHARAGOS@TACOM.ARMY.MIL

S1501A

DCMA  INDIANAPOLIS
EMMETT J. BEAN CENTER
8899 E. 56TH ST.
INDIANAPOLIS, IN  46249-5701

B NONE HQ0337

X

15434

CUMMINS ENGINE COMPANY INC
500 JACKSON STREET
M/C 80960
COLUMBUS, IN. 47201-6258

TYPE BUSINESS: Large Business Performing in U.S.

SEE SCHEDULE

See Block 15

SEE SCHEDULE

HQ0337

DFAS - COLUMBUS CENTER
DFAS-CO/NORTH ENTITLEMENT OPERATION
P.O. BOX 182266
COLUMBUS  OH   43218-2266

X

X

SEE SCHEDULE

SEE SCHEDULE
CONTRACT TYPE:
  Fixed-Price Economic Price Adjustment

KIND OF CONTRACT:
  Supply Contracts and Priced Orders

ELLEN DENNIS /SIGNED/
DENNISE@TACOM.ARMY.MIL (586)574-8056

$2,078,266.00
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CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

             SUPPLIES OR SERVICES AND PRICES/COSTS

0202          NSN: 2815-01-399-6801

              FSCM: 19207

              PART NR: 57K1880

              SECURITY CLASS: Unclassified

0202AA        PRODUCTION QUANTITY                                        50          EA   $  41,565.32000  $      2,078,266.00              ___________________                                                          ______________   __________________

              NOUN: ENGINE,DIESEL

              PRON: EH44E027EH    PRON AMD: 01    ACRN: AA

              AMS CD: 060015

P/N'S;  V903-T295RXC (REFERENCE ONLY)

57K1880 (REFERENCE ONLY)

REMANUFACTURE/UPGRADE FROM CUMMINS 903-295PLAC0

TO CUMMINS 903-295PBAC0

OR__

REMANUFACTURE CUMMINS 903-295PBAC0 TO

CUMMINS 903-295PBAC0

TO BE RETURNED IN A REFURBISHED METAL CONTAINER

FOR USE IN THE M9 ACE.

THIS IS A REMANUFACTURE/UPGRADE EFFORT.

THE GOVERNMENT WILL BE PROVIDING THE

CONTRACTOR WITH CORE. PRICE INCLUDES UPGRADE

TO 200 AMP ALTERNATOR WHERE NEEDED AND

REFURBISHMENT OF PRM-1712 CONTAINER.

ENGINES NOT REQUIRING UPGRADE OR CORE ALTERNATOR

REPLACEMENT ARE TO BE INVOICED AT A REDUCED

UNIT PRICE.

ALTERNATOR NSN 2920-01-420-9968 IS AN ACCEPTABLE

OPTION FOR THE 200 AMP CONVERSION.  ENGINES MAY

BE SHIPPED WITHOUT THE SPRING COUPLER

COMPONENT P/N 3063808.

                              (End of narrative C001)

              Packaging and Marking              _____________________

              UNIT PACK: 001

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin
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PIIN/SIIN
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

PRM-1712 Containers will be refurbished to TB-9-289.

Instructions regarding special marking for rebuilt

engines will NOT apply to remanufactured engines.

Marking of exterior pack to be shown in accordance

with MIL-STD-129, Revision M.

                              (End of narrative E001)

The place of performance and the

inspection/acceptance point for the

finished product (Engine in Container)

is as follows:

Indiana Research Institute

4571 Long Road

Columbus, IN  47203

                              (End of narrative F001)

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001  W56HZV3346U479  W25G1V    J                1

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               25           31-DEC-2004

              FOB POINT: Origin

              SHIP TO: FREIGHT ADDRESS                       _______________

              (W25G1V)   XR W0ML USA DEP TOBYHANNA

                         SQUIRE STREET

                         ASARS 1C BAY 5

                         TOBYHANNA ARMY DEPOT  PA 18466-5079

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-96-D-T024/0153

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               002  W56HZV3346U480  W45G19    J                1

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               25           31-DEC-2004

              FOB POINT: Origin

              SHIP TO: FREIGHT ADDRESS                       _______________

              (W45G19)   XR W390 RED RIVER MUNITIONS CTR

                         HIGHWAY 82 WEST CL V TPF

                         GATE 44 BLDG 184

                         TEXARKANA             TX 75507-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-96-D-T024/0153

  3 7

DAAE07-96-D-T024/0153

CUMMINS ENGINE COMPANY INC



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

DELIVERY ACCELERATION IS ACCEPTABLE, AND PARTIAL

DELIVERIES ARE ENCOURAGED PROVIDED THERE WILL BE

NO ADDITIONAL COST TO THE GOVERNMENT.  OPTIMUM

DELIVERY WOULD BE 30 JUN 2004.

                              (End of narrative F002)
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Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

INSPECTION AND ACCEPTANCE

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

      1         52.246-15        CERTIFICATE OF CONFORMANCE                                                APR/1984

     (a)  When authorized in writing by the cognizant Contract Administration Office (CAO), the Contractor shall ship with a Certificate

of Conformance any supplies for which the contract would otherwise require inspection at source.  In no case shall the Government's

right to inspect supplies under the inspection provisions of this contract be prejudiced.  Shipments of such supplies will not be made

under this contract until use of the Certificate of Conformance has been authorized in writing by the CAO, or inspection or inspection

and acceptance have occurred.

     (b)  The Contractor's signed certificate shall be attached to or included on the top copy of the inspection or receiving report

distributed to the payment office or attached to the CAO copy when contract administration (Block 10 of the DD Form 250) is performed by

the Defense Contract Administration Services.  In addition, a copy of the signed certificate shall also be attached to or entered on

copies of the inspection or receiving report accompanying the shipment.

     (c)  The Government has the right to reject defective supplies or services within a reasonable time after delivery by written

notification to the Contractor.  The Contractor shall in such event promptly replace, correct, or repair the rejected supplies or

services at the Contractor's expense.

     (d)  The certificate shall read as follows:

I certify that on    (date)   , the    (insert Contractor's name)    furnished the supplies or services called for by Contract                  ____________      ________________________________

number               via    (Carrier)    on    (Identify the bill of lading or shipping document)    in accordance with all       _____________     _______________    ________________________________________________________

applicable requirements.  I further certify that the supplies or services are of the quantity specified and conform in all

respects with the contract requirements, including specifications, drawings, preservation, packaging, packing, marking

requirements, and physical item identification (part number), and are in the quantity shown on this or on the attached

acceptance document.

     Date of Execution:                        ____________________

     Signature:                ______________________________

     Title:            ______________________________

                                                          [End of Clause]
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CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

CONTRACT ADMINISTRATION DATA

        PRON/                                                                       JOB        PRON/                                                                       JOB

LINE    AMS CD/          OBLG                                                       ORDER     ACCOUNTING          OBLIGATEDLINE    AMS CD/          OBLG                                                       ORDER     ACCOUNTING          OBLIGATED

ITEM    MIPR        ACRN STAT  ACCOUNTING CLASSIFICATION                            NUMBER    STATION             AMOUNTITEM    MIPR        ACRN STAT  ACCOUNTING CLASSIFICATION                            NUMBER    STATION             AMOUNT_____   ________    ____ _____ _________________________                            ______    ___________         _______________   ________    ____ _____ _________________________                            ______    ___________         __________

0202AA  EH44E027EH   AA    1   97   X4930AC9D 6D           2571  S20113                       W56HZV    $       2,078,266.00

        060015

                                                                                                          __________________

                                                                                              TOTAL     $       2,078,266.00

SERVICE                                                                                ACCOUNTING                 OBLIGATEDSERVICE                                                                                ACCOUNTING                 OBLIGATED

NAME           TOTAL BY ACRN   ACCOUNTING CLASSIFICATION                               STATION                    AMOUNTNAME           TOTAL BY ACRN   ACCOUNTING CLASSIFICATION                               STATION                    AMOUNT________       _____________   _________________________                               ___________                __________________       _____________   _________________________                               ___________                __________

Army                 AA        97   X4930AC9D 6D           2571  S20113                W56HZV           $       2,078,266.00                                                                                                          __________________

                                                                                              TOTAL     $       2,078,266.00
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Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

LIST OF ATTACHMENTS

    List of                                                                                         Number    List of                                                                                         Number

    Addenda                                   Title                                    Date        of Pages     Transmitted By    Addenda                                   Title                                    Date        of Pages     Transmitted By________________   ____________________________________________________________   _______________  ____________ _______________________________   ____________________________________________________________   _______________  ____________ _______________

Attachment 001     VTA903-T295 REMANUFACTURE SCOPE OF WORK                                         004
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PAGE

Attachment 001

V9O3-T295 Engine Remanufacture

Scope of Work

This Statement of Work (SOW) will serve as the vehicle for tasking Cummins Inc. (Cummins) for the remanufacture of V903-T295 engines for

the US Army or USMC, as needed.  There is no time limit for this SOW; however, the included base engine pricing, option pricing, and

engine replacement core charge list will be updated annually based on a fiscal year beginning January 1 and ending December 31.

The V903-T295 core for the engines to be remanufactured will be provided by the Government, and will be considered by Cummins as core

material, and, therefore, will become the property of Cummins.  Unusable core will require replacement either by providing a direct

replacement for the unusable core (provide useable part), or by purchasing replacement core from Cummins at pricing included in the

engine replacement core charge list below.  Any core material not listed, is not replaceable with new and therefore will require

replacement by the Government.  Acceptable core includes complete V903-T295 engines with either alternator installation with the

understanding that engine core provided with the older 60 amp alternator will incur higher core charges for the 200 amp replacement

alternator and mounting hardware.

Cummins shall remanufacture the engines in accordance with corporate remanufacturing practices and standards.  Upon completion of the

engine remanufacture, Cummins shall be responsible for arranging shipping of the remanufactured engine to the location/address provided.

 Cost of transportation can be included in the Remanufacture/Conversion engine pricing, or funded separately. Delivery of the

remanufactured engine(s) shall be negotiated at the time of purchase.

Cummins shall provide the remanufactured engine with a new serial number and the same base engine warranty as provided with new

production engines.  Estimated completion dates can be provided upon request.  The agreed upon deliverable for each acceptable V903-T295

core engine (Cummins part number 903-295PLAC0, 903-295PLAS0 or 903-295PBAC0, 903-295PBAS0) shall be a remanufactured V903-T295 engine

with the 200 amp alternator, returned as it came either on a skid (903-295PBAS0) or in a container (903-295PBAC0).  It is understood

that engines provided to Cummins as core material that do not have the 200 amp alternator (903-295PLAC0, 903-295PLAS0) will be upgraded

to the model with the 200 amp alternator (903-295PBAC0, 903-295PBAS0) at an extra charge for this upgrade material, assuming the

material required for the upgrade is either available for purchase or supplied by the Government.

Cummins can also provide refurbished PRM-1712 containers for engine core material provided to Cummins in used PRM-1712 containers. Used

PRM-1712 containers as core for the refurbishing process will be provided by the Government, will be considered by Cummins as core

material, and, therefore, will become the property of Cummins.  Cummins will notify the Government of any unusable PRM-1712 container

core.

The agreed upon deliverable for each acceptable PRM-1712 core container shall be a refurbished PRM-1712 container.  Containers shall be

refurbished in accordance with Department of the Army Technical Bulletin TB9-289, and marked in accordance with MIL-STD-129M.

  1
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*****THIS SECTION WILL BE UPDATED WITH CALENDAR YEAR 2004 FIGURES AS SOON AS THEY ARE AVAILABLE*****

Engine Replacement Core Charge List___________________________________

Calendar Year  2003

VTA903-T295 Base Engine Remanufacture Price $27,560.00

Component_________ P/N___ Core Value__________

Cylinder Block AR10035 $ 7,503.23

Crankshaft AR12976 $ 2,425.16

Camshaft 3072869 $   545.46

Cylinder Head Castings 180102 $   997.88

Camshaft Gear 3031728 $   154.70

Connecting Rods 3073579 $   126.25

RB Valve Cover 3074616 $     0.00

LB Valve Cover 3074615 $     0.00

Vibration Damper 3552912 $   246.31

Rocker Lever Housing 3086378 $   141.91

Rear Crank Adapter 215633 $   104.66

Option Pricing

Refurbished PRM 1712 Container $ 3,010.50

200 AMP Alternator Conversion $ 5,550.00
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REBUILD VS REMANUFACTURE_______ __ _____________

Rebuilding of a heavy duty Cummins engine (such as the V903) typically involves the replacement of wear components such as the engine

bearings, piston rings, cylinder liners, etc. An extensive rebuild can also include requalification of some of the engine critical areas

such as the upper and lower counter bore areas of the cylinder block for proper fit of the replaceable wet cylinder liners. Rebuild of

major components is also typically a part of an extensive engine rebuild.

Cummins' shop manuals, available for the various model engines, provide the needed information for service re-use of certain components,

and instructions for disassembly and reassembly of the engine. Rebuilding is typically performed in a job shop type of environment, even

when fairly large quantities are involved.

Remanufacture of an engine is essentially restoring the engine to a like new condition. The single most important ingredient that

segregates a new engine from one that is remanufactured is that the new engine cannot contain any used parts, whereas the remanufactured

engine can.

Remanufacturing an engine includes inspection of all areas of wear, including areas of the engine that are known to wear after extensive

operation that are not classified as wear areas in terms of rebuild. These areas, which include, but are not limited to, the

turbocharger turbine and compressor casings, the water pump housing, certain areas of the cylinder block, etc., usually have some degree

of wear due to relative movement of component assembly members from vibration or thermal expansion and contraction, and may have some

minor damage due to contact with moving components that became excessively worn during operation, or failed.

During a remanufacturing process, such as that used by Cummins , areas where wear can occur are requalified to new engine condition.

This can involve the addition of material, and then machining the component to new engine manufacturing print specifications, which

requires access to Cummins' proprietary drawings. The entire engine work process is conducted in a mass production environment (as

opposed to the earlier job shop environment), and the end product carries a warranty that is the same or similar to the new engine

warranty.

The remanufacture of Cummins V903 family of engines is conducted in the same facility as is used for the production of new engines. A

remanufactured V903 engine is assembled, tested, and finish processed using the same procedures, equipment, and personnel that are

involved in the manufacture of a new V903 engine.

While there are many areas of detail that differentiate an engine rebuild from an engine remanufacture, the primary ones are the

environment of the work (job shop vs. production) and the end level to which the product is taken (replacement of wear items vs. return

to a like new condition), and the product warranty.
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CORE QUALIFICATION__________________

CORE ACCEPTANCE IS BASED ON AN EXTERNAL AND INTERNAL INSPECTION.  CORE IS ACCEPTABLE IF CORE INSPECTION INDICATES FOLLOWING:

1.  Core is complete with applicable engine component parts per Cummins Engine Company, Inc. specifications and drawings.

2.  Primary engine and component castings are not visibly cracked, broken, or damaged.

3.  Core is not damaged by non-operational causes such as rust, rough handling, or fire.

4.  Core is free from all oils and fluids except for normal drainage that occurs during shipment.  The condition relates primarily to

engine containers provided for refurbishing that could container excess fluids which require proper disposal.  An additional charge will

apply if core does not meet this standard.

5.  Core has not been subjected to any salvage techniques that would render critical areas out of dimensional tolerance or otherwise

unusable.
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